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TERM DEFINITION 

Acceptance Tests the various acceptance tests of the Vessel and 

the Equipment pursuant to Appendix 2.2 (Route 

Survey Requirements)  

Completion Date Cf. Clause [7.1] 

Confidential Information In respect of Tusass: the Survey Results and any 

and all information disclosed to Contractor in 

connection with Tusass’ request for quotation 

process, negotiation, execution, and performance 

of the Contract.  

In respect of Contractor: such information which 

Contractor discloses to Tusass, provided that the 

information has been explicitly designated as 

confidential in writing. 

Contract cf. page 4 of the Master Terms. 

Contract Variation any modification of the Contract, whether by way 

of additions, deletions or changes thereto made 

in accordance with the clause thereon in the 

Master Terms.  

Contractor Project Manager  cf. the Master Terms 

Contractor Representative cf. Appendix 5.1 (Governance) 

Contractor’s Staff or Staff the Contractor’s staff engaged in the performance 

of the Works. 

Daily Meeting cf. Appendix 2.2 

Daily Reports cf. Appendix 2.2 

Day or day a calendar day - consequently, any time limit 

stipulated e.g. as "a notice within X number of 

Days" from a specific event shall be construed as 

excluding the day of the specific event, and 

counting from the following calendar day until 

and including the Xth calendar day, insofar that 

the notice must be given/received as applicable, 

by the end of the Xth calendar day.  

Deep Water Survey cf. Appendix 2.2 

De-mobilisation the date and time when Purchaser’s 

Representative(s) determine that data acquisition 

for the entire route has been completed. 
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De-mobilisation Meeting cf. Appendix 5.1 (Governance) 

Effective Date cf. the Master Terms 

Equipment All equipment, including hardware and software, 

used to perform the Work, including equipment 

used on or from the Vessel to perform the Survey 

and equipment used to produce the Survey 

Results.  

Good Industry Practices good industry practices in Europe in the field of 

marine route surveys. 

Ice-pilot  

Laws any applicable law anywhere in the world as 

amended from time to time, including statutes, 

bye-laws, regulations, orders, regulatory policies, 

guidance or industry codes, directives or 

requirements of any competent regulatory body, 

delegated or subordinate legislation or notice of 

any competent regulatory body. 

Local Involvement Contractor’s use of local subcontractors and/or 

direct hired local workforce. 

 

marine route survey or 

Marine Route Survey 

cf. the Master Terms Clause 1.1. 

Master Terms  The main body of the Contract, i.e. excluding its 

appendices  

Mobilisation Mobilisation shall be deemed completed after the 

Vessel has arrived on site as designated by the 

Purchaser and all Acceptance Tests and 

calibrations have been completed. 

 

Mobilisation Meeting the meeting to be held between Purchaser and 

Contractor prior to Mobilisation as described in 

Appendix 5.1 (Governance). 

Project Meetings cf. Appendix 5.1 (Governance) 

Purchaser Project Manager cf. Appendix 5.1 (Governance) 

Purchaser Representative cf. the Master Terms 

Route Positions the route positions specified in Appendix 2.1 

(Route Position ListsFejl! Henvisningskilde 

ikke fundet.). 



 

Tusass Connect 
Contract on Marine Route Survey 
 

4 / 5 Appendix 1.1 Definitions 

 

Segments the segments and subsegments defined in 

Appendix 2.2 (Route Survey Requirements). 

Shallow Water Survey cf. Appendix 2.2 

Submarine Cables cf. the Master Terms 

Survey Work performed offshore pertaining to the 

Segments, including but not limited to 

measurement, study and investigation of the 

bathymetry, seabed features and shallow geology 

along the proposed route of the submarine cable.  

Survey Area cf. Appendix 2.2. 

Survey Charts a series of charts of data acquired during the 

Survey, including the preliminary and the final 

survey charts. 

Survey Data the data acquired during the Survey. 

Survey Plan of Work the detailed programme of conducting the Route 

Survey as outlined in Appendix 3.1 (Survey Plan 

of Work). 

Survey Report The narrative report describing the results of the 

Survey, including the preliminary and final survey 

report. 

Survey Requirements the requirements to the performance of the Work 

and the Survey Results as set out in Appendix 2 

(Requirements to Route Survey) as may have 

been detailed in Appendix 3 (Survey Solution), 

with the deviations to Appendix 2 (Requirements 

to Route Survey) set out in Appendix 1.2 (Agreed 

Deviations) only, and the requirements set out 

elsewhere in the Contract, including the Master 

Terms. 

Survey Results the Survey Data, Survey Charts and Survey 

Report. 

Survey Specifications cf. Appendix 2.2 

Survey Spread the Vessel and the Equipment. 

Technical Downtime downtime where Contractor is not able to use the 

Vessel and/or Equipment to perform the Work 

 

Total Contract Sum shall have the meaning set out in Appendix 4.1 

(Pricing, Payment Plan, and Invoicing) 
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Vessel the Vessel as set out in Appendix 3.3  

 

Weather Downtime Time during which it is not possible to perform 

the Work, including acquisition of data in a 

quality as required in the Survey Requirements, 

due to metocean conditions, including but not 

limited to wind, wave and currents.   

 

Work all activities, services, and facilities to be carried 

out or provided by Contractor for performing this 

Contract. 

 


