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APPENDIX 1.1 DEFINITIONS



TERM DEFINITION

Acceptance Tests the various acceptance tests of the Vessel and
the Equipment pursuant to Appendix 2.2 (Route
Survey Requirements)

Completion Date Cf. Clause [7.1]

Confidential Information In respect of Tusass: the Survey Results and any
and all information disclosed to Contractor in
connection with Tusass’ request for quotation
process, negotiation, execution, and performance
of the Contract.

In respect of Contractor: such information which
Contractor discloses to Tusass, provided that the
information has been explicitly designated as
confidential in writing.

Contract cf. page 4 of the Master Terms.

Contract Variation any modification of the Contract, whether by way
of additions, deletions or changes thereto made
in accordance with the clause thereon in the
Master Terms.

Contractor Project Manager cf. the Master Terms
Contractor Representative cf. Appendix 5.1 (Governance)
Contractor’s Staff or Staff the Contractor’s staff engaged in the performance

of the Works.

Daily Meeting cf. Appendix 2.2
Daily Reports cf. Appendix 2.2
Day or day a calendar day - consequently, any time limit

stipulated e.g. as "a notice within X number of
Days" from a specific event shall be construed as
excluding the day of the specific event, and
counting from the following calendar day until
and including the Xth calendar day, insofar that
the notice must be given/received as applicable,
by the end of the Xth calendar day.

Deep Water Survey cf. Appendix 2.2

De-mobilisation the date and time when Purchaser’s
Representative(s) determine that data acquisition
for the entire route has been completed.
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De-mobilisation Meeting

cf. Appendix 5.1 (Governance)

Effective Date

cf. the Master Terms

Equipment

All equipment, including hardware and software,
used to perform the Work, including equipment
used on or from the Vessel to perform the Survey
and equipment used to produce the Survey
Results.

Good Industry Practices

good industry practices in Europe in the field of
marine route surveys.

Ice-pilot

Laws

any applicable law anywhere in the world as
amended from time to time, including statutes,
bye-laws, regulations, orders, regulatory policies,
guidance or industry codes, directives or
requirements of any competent regulatory body,
delegated or subordinate legislation or notice of
any competent regulatory body.

Local Involvement

Contractor’s use of local subcontractors and/or
direct hired local workforce.

marine route survey or
Marine Route Survey

cf. the Master Terms Clause 1.1.

Master Terms

The main body of the Contract, i.e. excluding its
appendices

Mobilisation

Mobilisation shall be deemed completed after the
Vessel has arrived on site as designated by the
Purchaser and all Acceptance Tests and
calibrations have been completed.

Mobilisation Meeting

the meeting to be held between Purchaser and
Contractor prior to Mobilisation as described in
Appendix 5.1 (Governance).

Project Meetings

cf. Appendix 5.1 (Governance)

Purchaser Project Manager

cf. Appendix 5.1 (Governance)

Purchaser Representative

cf. the Master Terms

Route Positions

the route positions specified in Appendix 2.1
(Route Position ListsFejl! Henvisningskilde
ikke fundet.).
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Segments

the segments and subsegments defined in
Appendix 2.2 (Route Survey Requirements).

Shallow Water Survey

cf. Appendix 2.2

Submarine Cables

cf. the Master Terms

Survey

Work performed offshore pertaining to the
Segments, including but not limited to
measurement, study and investigation of the
bathymetry, seabed features and shallow geology
along the proposed route of the submarine cable.

Survey Area

cf. Appendix 2.2.

Survey Charts

a series of charts of data acquired during the
Survey, including the preliminary and the final
survey charts.

Survey Data

the data acquired during the Survey.

Survey Plan of Work

the detailed programme of conducting the Route
Survey as outlined in Appendix 3.1 (Survey Plan
of Work).

Survey Report

The narrative report describing the results of the
Survey, including the preliminary and final survey
report.

Survey Requirements

the requirements to the performance of the Work
and the Survey Results as set out in Appendix 2
(Requirements to Route Survey) as may have
been detailed in Appendix 3 (Survey Solution),
with the deviations to Appendix 2 (Requirements
to Route Survey) set out in Appendix 1.2 (Agreed
Deviations) only, and the requirements set out
elsewhere in the Contract, including the Master
Terms.

Survey Results

the Survey Data, Survey Charts and Survey
Report.

Survey Specifications

cf. Appendix 2.2

Survey Spread

the Vessel and the Equipment.

Technical Downtime

downtime where Contractor is not able to use the
Vessel and/or Equipment to perform the Work

Total Contract Sum

shall have the meaning set out in Appendix 4.1
(Pricing, Payment Plan, and Invoicing)
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Vessel the Vessel as set out in Appendix 3.3

Weather Downtime Time during which it is not possible to perform
the Work, including acquisition of data in a
quality as required in the Survey Requirements,
due to metocean conditions, including but not
limited to wind, wave and currents.

Work all activities, services, and facilities to be carried
out or provided by Contractor for performing this
Contract.
Tusass Connect 5/5 Appendix 1.1 Definitions

Contract on Marine Route Survey



