tusass

To

Whom it may concern

Deadline for request for clarification of RFQ documents

The deadline for request of clarification to RFQ documents has been postponed to February 15% 2023.

All other deadlines will remain the same.

Br.

Mads Helmer Petersen
Project manager
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